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19.2

Operator shall be liable for costs incurred in transporting Contractor’s personnel
from and to the site if Contractor and Operator both consider that necessary as a
result of the suspension of operations under Clause 19.1.

The party to the Contract whose performance or fulfilment of its obligations under
this Contract is hindered or prevented by reason of Force Majeure shall use its best
endeavours to put itself as soon as possible in a position to perform or fulfil such
obligations.

20 INFORMATION CONFIDENTIAL

All information obtained by Contractor in the conduct of drilling operations on any well drilled
pursuant to this Contract including but not limited to formations penetrated and the results of
coring, testing and surveying shall be considered confidential and shall not be divulged by
Contractor to any person, firm or corporation other than Operator or Operator’s Designated Field
Representative.

21 INGRESS AND EGRESS TO LOCATION AND SOUND LOCATION

21.1

21.2

213

214

2515

Operator shall secure to Contractor rights of ingress and egress (o and from the site
on which any well is to be drilled pursuant to this Contract. Operator shall advise
Contractor of any limitations or restrictions affecting ingress and egress and
Contractor shall abide by and shall have its servants, agents, employees and
subcontractors abide by such limitations or restrictions. Should Contractor be
denied free access to any site for any reason not within the control of Contractor
time lost by such denial shall be paid for by Operator at an applicable rate in
keeping with the stage of operations at the time.

Operator shall prepare and maintain drilling locations with inter-alia access roads,
drainage, water supply and adequate space so as to enable Contractor to install and
operate properly the Drilling Rig at the drilling locations.

Operator agrees at all times to maintain the road and location in such & condition as
will give free access and movement to and from the drilling site to an ordinarily
equipped highway type vehicle. If Contractor is required to use bulldozers tractors
four-wheel drive vehicles or any other specialised transportation equipment for the
movement of personnel supplies machinery or equipment over access roads or on
the driliing location Operator shall furnish the same at its expense without cost to
Contractor.

Operator shall prepare a sound location capable of property supporting the Drilling
Rig and shall be responsible for a conductor pipe program adequate Lo prevent soil
and sub-soil wash out. It is recognised that Operator has superior knowledge of the
location and access routes to the location and must advise Contractor of any
subsurface conditions or obstructions (including but not limited to mines caverns
sink holes streams pipelines power lines and telephone lines) which Contractor
might encounter while en route to the location or during operations hereunder.

If subsurface conditions cause a cratering or shifting of the location surface and loss
or damage to the Rig its associated equipment or personnel results there from

Operator shall without regard to any other provisions of this Contract reimburse
contractor to the extent not covered by contractor’s insurance for all such loss or
damage including payment of applicable rates as specified in Item 4 of Schedule B
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19 Onshore Drilling Contract

hereto during repair or demobilisation of the Drilling Rig if applicable and in such
event the provisions of Clause 6.9 regarding reduction of the Repair Rate payable
hereunder after expiry of a specified period of repair time shall not be applicable.

22 CONFLICTS AND WAIVERS

2

L]

-1 This Contract supersedes and replaces any prior oral or written agreement
undertakings covenants representations warranties and communications heretofore
made between or given by the parties hereto. If there is any conflict between the
provisions hereof and any papers or documents other than Schedules A to H which
may have been executed by or passed between the parties hereto in connection with
the subject matter hereof the provisions hereof shall prevail. If there is any conflict
between the provisions hereof and those of Schedule E the provisions of Schedule
E shall prevail.

22.2 Tt is fully understood and agreed that none of the requirements of this Contract shall
be considered as waived by either party unless the same is done in writing and then
only by the persons executing this Contract or other duly authorised agent or
representative of the party.

223  The terms and conditions of this Contract may be amended at any time by both

parties hereto executing an agreement in writing effecting such amendment and not

otherwise.

23 ADJUSTMENT

All rates listed in Schedule B will remain firm for the duration of the Contract with the exception

of the following two (2) items:

(a) If by reason of any statute or regulation or any award determination (specifically the Oil
Drilling Worker’s (Onshore) Award) whereby the costs to the Contractor for labour supplied
are increased or decreased during the period of this Contract, the daily rates specified in
Schedule B shall be adjusted in accordance with such increase or decrease as may be
applicable to the labour increases.

The base daily personnel rates for this calculation shall be as supplied and detailed in
Schedule B.
(b) The delivered cost of fuel for use on the Rig and in the camp.

The Contractor shall nominate in Schedule B the delivered cost of fuel delivered to site and
included in the relevant rates.

For any variation (increase or decrease) in the cost of fuel delivered to the well site during the
duration of the Contract (expressed in cents per litre) the Contractor shall submit documentation
of purchase on a monthly basis and Operator shall adjust the relevant invoices (increase or
decrease) accordingly,

24 DISPUTE RESOLUTION

24.1  Any dispute under this Agreement shall be resolved in accordance with this Clause 24
and either party may give 1o the other party to the Dispute a notice in writing (“Dispute

28mid23824211110305/1kv 2
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20 Cnshore Drilling Contract

Notice"”) specifying the Dispute and requiring that it be dealt with in the manner set out
in this Clause 24.

242 Within 7 days of the service of a Dispute Notice, the Dispute, the subject of that notice,
shall be referred to a senior executive of the Contractor and a senior executive of the
Operator for resolution. Failing such resolution within 14 days of Service of the Dispute
Notice, the relevant Dispute may with the agreement of both parties be referred for
resolution by:

(24.2.1)ymediation in accordance with Clause 24.3; or, failing such agreement,

(24.2.2)determination before the courts of the State of South Australia and any courts
which have jurisdiction to hear appeals from those courts.

243 Where the parties require any Dispute to be referred to mediation then the mediation
shall be conducted either in Adelaide or in Hobart by a mediator agreed upon between
the parties and failing agreement upon a mediator within 14 days after the date of
agreement of the parties to the appointment of a mediator, then to a mediator appointed
by the President of the Institute of Arbitrators and Mediators on the application of the
parties.

25 INDUSTRIAL RELATIONS

Contractor shall observe the provision of all laws regulations and industrial awards relating to its
employees and shall keep Operator informed of all industrial disputes either polential or in
progress which affect or may affect the operation of the Rig or the performance of this Contract.

26 ASSIGNMENT

Except in the case of an assignment by the Operator in the event of a transfer of operatorship
under the relevant Joint Venture documents, neither party may assign this Contract without the
prior written consent of the other, and prompt notice of any such intent to assign shall be given to
the other party. In the event of such assignment, the assigning party shail remain liable to the
other party #s a guarantor or the performance by the assignee of the terms of this Contract. If any
assighment is made that materially alters Contractor’s financial burden, Contractor's
compensation shall be adjusted to give effect 10 any increase or decrease in Contractor’s
operating costs.

27 NOTICES

Any notice to be given hereunder shall be deemed to have been properly given and delivered to
the party to which it was directed if it is delivered in person or sent by prepaid registered post or
facsimile to such party at the appropriate address stated in Schedule A or to such other person
and or address as such party or its designated representative may herealter notify to the other
party in writing. If any notice is given by prepaid registered post such notice shall not be
effective until three (3) days after it has been mailed. If any notice is given by facsimile it shall
be effective 24 hours from the time such nolice is given.

28 GST

28.1 Definitions

Ry
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21 Cnshore Drilling Contract

In this Clanse and in this Contract where the context demands:
Recipient means the party receiving a taxable supply;
Supplier means the party making a taxable supply:

The expressions GST, supply, tax invoice and taxable supply have the same meanings
as in the GST Law.

28.2 GST Exclusive

Unless otherwise provided for in this document, any amount payable pursuant to this
decument is expressed exclusive of GST.

28.3 Payment of GST

If a supply made pursuant to this document is a taxable supply, the recipient shall pay to
the supplier in accordance with the payment terms agreed, any GST payable on that
supply in addition to any other amount that may be payable by the recipient to the
supplier for that supply.

28.4 Payment of GST

Notwithstanding Clause 27.3 or any other term of the document, the recipient is under no
obligation to make any payment whatsoever to the supplier unless the supplier has
provided to the recipient a tax invoice in the form prescribed by GST Law.

29 COSTS GENERALLY

Each party must bear and is responsible for its own costs in connection with the negotiation,
preparation and execution of this document.

30 GOVERNING LAW

This Contract shall be construed under, and matters arising out of this Contract shall be dealt
with in accordance with the laws of the State of South Australia and the Courts of South
Ausiralia shall have non-exclusive jurisdiction over disputes arising hereunder.

31 SEVERABILITY

If any one provision or group of provisions in this Contract shail be held to be invalid, void or of
no effect for any reason whatsoever, such holding shall not be deemed to affect the validity of the
remaining provisions of this Contract which can be given effect without the invalid provision,
and the provisions of this Contract are declared to be severable.

32 COUNTERPARTS AND MULTIPLE ORIGINALS

28mid23924211110306/thy
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22 Onshore Drilling Contract

This document may be executed in any number of counterparts and all of those counterparts
taken together will be deemed to constitute the same document,

IN WITNESS whereof the parties hereto have executed this Contract on the date set out above.

7
- {’%(—"
Signed for and on behalf of “

Great South Land Minerals Limited By: Dr. Clive F. Burrett /
(OPERATOR) c’//z/" 7

Title: Managing Director

Witness: ’)(,(.U(,/q v Neoo

PrOeeeo

Signed for and on behalf of e
Hunt Energy & Mineral Co-Australia Pty. Ltd. BWL/:my Werecky

(7
(CONTRACTOR) Titfe: Managing Director / Z Z 72

Witness: QDZ,? ,@/Q s
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23 Onshore Drilling Contract

Attachments to: ONSHORE DAYWORK DRILLING CONTRACT
Between: Great South Land Minerals Limited (“Operator™) and

Hunt Energy & Mineral Co. - Australia Pty. Ltd. (“Contractor”™)

SCHEDULES ATTACHED TO DRILLING CONTRACT

Between: Great South Land Minerals Limited (“Operator’™) and
Hunt Energy & Mineral Co. - Australia Pty. Ltd. (“Contractor™)
A WELL SPECIFICATIONS
B RATES PAYABLE TO CONTRACTOR
C RIG & EQUIPMENT TO BE FURNISHED BY CONTRACTOR
D PERSONNEL TO BE SUPPLIED BY CONTRACTOR

E LABOUR. MATERIJALS & SERVICES TO BE PROVIDED AT THE WELLSITE(S)

F THIS SCHEDULE LEFT BLANK INTENTIONALLY
G DRILLING TOOLS INSPECTION
H DEPRECIATION SCHEDULE

(]

OCCUPATIONAL HEALTH & SAFETY POLICY
I ENVIRONMENT POLICY

K MAP OF OPERATING AREA

4

(¥
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24 Onshore Dritling Contract

SCHEDULE A

WELL SPECIFICATIONS

1. NAME, PERMITS & OPERATOR OF WELL(S)

The Operator plans to drill a minimum of 8 firm wells, potentially comprised of Bracknell #I,
Bellevue #1, Butler's Rise #1, Thunderbolt # 1, Interlaken #1, Quamby #1, Fairfield #],
Westwood #I.

2. COMMENCEMENT DATE

It is the intent of the Operator to drill the 8 firm wells in a continuous drilling program in 2008
and this Contract shall take effect from on or about 14 December 2007 or on a date mutually
agreed between the Operator and the Contractor.

3. DEPTH

Subject to the right of Operator to abandon any well or to have any well completed at a lesser
depth. Contractor agrees to drill wells to Contract depths of up to 2,300 metres with 41/2” D.P.

and depths of up to 3,500 metres with 3 1.2” D.P. and slim hole assembly.

At Operator’s request Contractor agrees to drill to a depth greater than the Contract depth if it is
mutually agreed the equipment at the well site is capable of drilling to such a depth.

4. DRILLING EQUIPMENT TO BE SUPPLIED
Refer to Schedule C. Phone system

5. PERSONNEL TO BE SUPPLIED

Refer to Schedule D

6. CASING AND CEMENTING PROGRAMME (for 8 wells as per operators program)

7500 metres X “Tinch 23b

Metres(feet)

Depth.

1500 metres . . 85 . .7.i.11Ci1

8
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25 Onshore Drilling Contract

7. MUD PROGRAMME
As per Operator's programme.

8. STRAIGHT HOLE SPECIFICATIONS
As per Operator’s programme. Totco surveys

SCHEDULE A (continued)

9. PROPOSED CORING PROGRAMME
As directed by Operator.
10. PROPOSED WIRELINE SURVEYS

As directed by Operator.
1L BOP PRESSURE TESTS

As directed by Operator and in accordance with Contractors/Operators BOP Pressure Testing
Procedures. Test BOP's on nipple up and then every 14 days.

12. PROPOSED FORMATION FLUID PRODUCTION TESTS

As directed by Operator. Open hole DST's both conventional off-bottom and inflate siraddle

13. DESIGNATED FIELD REPRESENTATIVES

Operator: To be notified
Contractor;  To be notified

14. OPERATOR’S ADDRESS

Great South Land Minerals Limited
Level 3, 65 Murray Street,

Hobart Tasmania 7000

Telephone: 03 6231 9339

Facsimile: 03 6231 9625

Attention: Managing Director
15. CONTRACTOR’S ADDRESS

Hunt Energy & Mineral Co.-Australia Pty Ltd
ABN 52075814 390

15 Scarborough Way, Lonsdale, SA 5160
Telephone: 08 8322 7511

Facsimile: 08 8322 7533

Arttention: Managing Director

28mid23924211110305/ kv
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SCHEDULE B

RATES PAYABLE TO CONTRACTOR

CLARIFICATIONS

Rates applicable to this Contract shall remain fixed for the first six (6) months, and thereafter
subject only to changes mutually agreed between the Operator and Contractor.
All rates are exclusive of GST.

1L Operating Rate -

For all work performed on a day work basis Contractor shall be paid a rate for each twenty four
(24) hour day.

Operating Rate will be payable when the following operations are performed:
Drilling

Coring

Reaming

Tripping

Circulating mud

Conditioning mud

Drill stem testing

All fishing operations

Working stuck drill pipe

Backing off drill pipe or drill collars

Picking up and laying down drill pipe and/or drill collars and/or reamers and/or stabilisers, etc.
Picking up or laying down core barrel

Picking up or laying down DST tools

Cutting and slipping drilling line

Servicing rig

Changing bits or other drilling tools

Pressure testing BOP equipment including choke manifold, kill and choke lines
Picking up or laying down tubing

Running casing

Production testing operations with Operator’'s equipment

Waiting on cement (o set

Waiting on orders

Logging

A full drilling crew shall consist of the personnel specified in Schedule .

For each man a crew is short, Contractor’s Operating Rate and the Standby With Crew Rate shall
be reduced by the daily pay rate for each man short.

B
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SCHEDULE B (continued)

2. Standby With Crew Rate

The Standby With Crew Rate will be payable during periods when Operator at its sole and
reasanable discretion, elects to temporarily posipone the performance of the Services and wishes
to keep the Contractor available to recommence the Services at short notice. There will be no
prior notice required to place the Contractor on Standby With Crew Rates, and the minimum
peried of Standby With Crew Rates shall be one (1) hour,

2 (a) Standby Due To Waiting on Trucks/Transportation — as for Standby with Crew
When waiting on trucking is beyond the control of the contractor.

2 (b) Standby Due To Weather — as for Standby with Crew

The Standby Due To Weather Rate shall be payable during periods of Turnkey Rig Moves ( refer
Schedule B 11.8 ) when the Contractor is unable to commence or complete a Rig move due to
either road closures by designated authorities or when weather conditions prevent access or
egress from the location(s). Payment shall cease in either of the following situations:

- when both Operator and Contractor agree road conditions are suitable to allow
recommencement of activities

OR

- when both parties agree that conditions dictate that either Standby Without
Crew or Force Majeure conditions apply.

3. Standby Without Crew Rate

Standby Without Crew Rate shall be payable during periods when the Operator elects due to
weather or other circumstances to retain the Rig on Contract. Contractor will require a minimum
of 24 hr notification. The cost of mobilizing the Crew in and out of the location will be at
Operator’s cost.

4. Repair Rate

The Repair Rate will be payable during periods that the Rig is not operating and the Contractor is
conducting repairs on the Rig up to 8 hours. If the period to carry out repairs upon the Rig totals
more than 8 hours for any one occurrence or twenty four (24) hours cumulatively per calendar
month, any payments to the Contractor will be limited to the Camgp Rate detailed below at Fem

Daily rig greasing and lubricating time shall not be classified as ‘repair and maintenance’ and
time taken for up to one (1) hour per day Contractor will be reimbursed for time taken to grease
and lubricate at the rate prevailing at the lime these services are performed.

During periods of repair in excess of twenty four (24) hours, payments for third party equipment
rented by Contractor on behalf of Operator shall continue until Operator advises release of
equipment.

28mid23924211110305/15kv /4’
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SCHEDULE B (continued)

5. Camp Rates

Camp rates shall be payable to the Contractor as per 12.5 of Schedule B for the provision of
camp amenities, messing and accommodation for the Contractor's employees, servants and
agents or equivalent.

Camp amenities, accommodation and messing facilities shall also be provided without charge for
up to eight (8) of Operator's employees or Operator’s sub-contractors involved in the
performance of services on the Rig.

Camp Rates shall be payable during periods when the Rig is under repair for periods of more
than eight (8) hours for any one occurrence or twenty four (24) hours cumulatively per 28 day
period. If repairs exceed more than 48 hours in a 28 day period, ongoing payment of Camp Rates
will be reviewed and mutually agreed.

6. Maobilisation

If the Rig is not moved to the first well under a formula Rig move, a Mobilisation Fee will be
payable to the Contractor. The fee will cover all costs to mobilise rig, camp, personnel and
equipment to the first well site and be rigged up, ready to spud. The Mobilisation Fee is detailed
in Schedule B 12.6. The operator will pre-pay the mobilisation fee prior to commencement of rig
mobilization. i

7. Demobilisation

On completion of the program the demobilisation fee payable shall be in accordance with the
formula rig move rates quoted in Schedule B 12.7. The demobilization cost will be placed in a
mutually agreed escrow account for the duration of the contract.

8. Rig Moves

Day Rate Basis

The Operator may choose to move the Rig and camp on a day rate basis. In this situation, the
Contractor will be paid at the rate of Standby with Crew from Rig Release of the previous well
until spud of the next well. The Operator will be responsible for the payment of all trucking and
other equipment hire costs as may be required to facilitate the move. The Operator will have the
option to request the Congractor to organise the trucking and hire equipment services on its
behalf,

Operator shall secure to the Contractor rights of ingress and egress to well sites and shall advise
the Contractor of any limitations or restrictions. Should the Contractor be denied free access to
any well site for any reason not within the control of the Contractor, including weather delays,
time lost by such denial shall be paid at the applicable rate in keeping with the stage of
operations at the time.

28mid23024211 110305/ 1kv
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9. Rounding of Time

For day work comprising less than an hour, the Contractor shall be paid the proper fractional part
of the amount specified for an hour, rounded to the nearest half hour.

10. Base Fuel Price

Contractor shall itemise the Base Fuel Price used as the basis of the Operating Rate. Base Fuel
Price shall be delivered to site and inclusive of all State, Federal Taxes, etc.

For any price variation (increase or decrease) of the Base Fuel Price delivered to site during the
duration of this Contract, the Contractor shall submit documentation and the Operator will adjust
the relevant invoices (increase or decrease) accordingly. Refer to Schedule B 12. Rates Payable
to Contractor

11. Labour Rates
For any Federal award changes to the Qil Drilling Rig Workers Award (Onshore), which may

apply during the term of this Contract, wages of persons employed under this Award shall be
adjusted accordingly.

(>
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SCHEDULE B (continued)

12, Rates payable to Contractor

1. Operating Rig Rate {excl. camp) $28.206.00  per 24 hour
2. Standby With Crew Rate $24,566.00  per 24 hour
3. Standby Without Crew Rate $8.,554.00 per 24 hour
4 Rig Repair Rate $1061.00 per hour

5. Camp Rate $3.804.00 per day

6. Alternative Accommodation T.B.A.

Operator allowance of 8 personnel per day.
Camp Rate shall apply | day prior to spud of first well.
Camp Rate shall apply 1 day after release of last well.

Additional meals $25.50 each
Additional beds $25.50 each

Additional meal rate shall apply for any meals above the 24 meals per day allowance.
Additional bed rate shall apply for any beds above the 8 beds per day allowance.
Additional transportation costs due to fuel surcharges or rate hikes will be passed on to Operator

6. Mobilisation 5 400,000.00 plus
transportation at cost

7. Demobilisation 5 900,000.00
8. Interwell Move Rate( transport at cost plus $24,566.00/per day rate)
9. Forklift Usage $150.00 per hour

3 1.00 per litre
10. Fuel

&R
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SCHEDULE C

RIG & EQUIPMENT TO BE FURNISHED BY CONTRACTOR

HUNT ENERGY & MINERAL CO -AUSTRALIA PTY LTD

Rig # 3 - Drilling Equipment Specifications

DRAWWORKS:

RIG CAPACITY:

SUBSTRUCTURE:

DERRICK:

CROWN BLOCK:

CROWN-0O-MATIC:

TRAVELLING BLOCK:

28mid2392421 1110305/ 1ky C.f"o

TSM Model 6000 450HP Single Drum Drawwaorks
Serial # 1018, Powered by 2 only Caterpillar 3306
Diesel Engines coupled to Allison TC475 Torque
Converters & Twin Disc Low and High Drum

Clutches

Foster model 278 Make up and 278 Breakout Catheads
Hoisting speeds 4 forward

Rotary speeds 2 forward

Lebus 1-1/8" Main Drum Grooving 8" x 38" brake drum

Driiting Depth 2,300 mtrs with 4-1/2" D.P.
Drilling Depth 3,500 mirs with 3-1/2" D.P. and slim hole

Tri-Rudd Industries, one piece unit construction,

12ft high, 14ft wide, 40ft long,

Drillers Dog House: 9ft wide x 161t long with

4ft landing one end.

Toolhouse:11ft wide x 10ft long on 401t skid with water
tank 500bbl.

Foid up landings, staircase and substructure access for
rig moving,.

Casing Capacity 280,0001bs

Setback Capacity 200,0001bs

Tri Rudd Industries Adeco Model 105-13-4-420,
Clear height 10511, leg spread 131t 4", GNC 420.0001bs

Troy 4 cluster 36" sheaves plus one 36" fastline sheave
all grooved for 1-1/8" drilling line

NL Shaffer crown saver

Sowa 150 ton with Web Wilson Hydra Hook,
4 x 36" sheaves grooved for 1-1/8" drilling line
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AUXILIARY BRAKE:

FLOOR WINCH:

ROTARY SWIVEL:

ROTARY TABLE:

RIG LIGHTING:

MUD PUMP #1

MUD PUMP #2

MUD MIXING PUMPS (2)

STANDPIPE:

MUD SYSTEM:

MUD HOPPER:

WATER PUMPS (2):

SHALE SHAKER:

id25924211110305/1 =y zé
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TSM-22 Single Hydromatic

Pullmaster Model H7A Hydraulic winch

Tri-Service Machine Model TSM-150 Swivel 150 ton ratin

Gardner Denver 17-1/2" ¢/w Varco 4KRVS
4-1/4" Square drive & TSM split Master Bushing

Explosion proof fluorescent & high pressure sodium

TSM 500 Duplex 7-1/2" x 16" slush pump powered by
Caterpillar 3412 engine with 18" Fawick clutch,
Barber Rig Saver 58" 10 groove 8 vee belt drive
equipped with 2" Oteco pop off valve, Oteco Type 4
Mud Pressure Gauge, Pump Mates 450-60 Pulsation
Dampener and 10" Suction line mounted on

12ft x 33ft steel skid.

TSM 500 Duplex 7-1/2" x 16" slush pump powered by
Caterpillar 3412 engine with 18" Fawick clutch,
Barber Rig Saver 58" 10 groove 8 vee belt drive
equipped with Oteco 2" pop off valve, Oteco Type 4
Mud Pressure Gauge, Hydril K-10 Pulsation Dampener
& 10" suction line mounted on 121 x 33 fi steel skid.

Harrisburg 5 x 6 Centrifugal pumps powered with
50hp electric motors each manifolded together to run
desilter and or desander.

Standpipe Manifold - 4" x 30001 fitted with Demco 4"
Gate Valves, Martin Decker E-i7-152 Pressure Sensator
& Oteco Model 7 Pressure Gauge, | x 5000psi WP
kelly hose

Rudd & Hodgson fabricated 420bbl Single tank
5 compartment systein s/n RHI-26-4383

Harrisburg

Harrisburg 2 x 2 Centrifugal pumps powered with
{Ohp electric motor

DFE SCR-01 Linear Motion

s @ 100RPM
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DEGASSER:

AGITATOR:

DESILTER:

DESANDER:

BLOWOUT

PREVENTORS:

ACCUMULATOR:

CHOKE MANIFOLD:

KILL LINE:

INSTRUMENTATION:

MUD MONITORING:

SURYEY UNIT:

WIRELINE UNIT:

KELLY:

20midz23024211 1103051 ky
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Vertical Type Poor Boy Gas Separator

Lightnin Model 72Q7.5 c/w EXP Motor
Tri-Flo 4" x 8 cone

Chimo 160mm x 4 cone

Ram BOP
(2) Shaffer single gate 11" 3000 LWS
Ram Sizes - 2-7/8", 4-1/2", 5" & 7"

Annular BOP

Shaffer 11" 3000 Annular s/n 3632

Ross Hill Model C180-1E20-2AG, 7 bottles with
operator master control panel, Nitrogen emergency
backup.

3" 3,000# complete with - 2 only 3" & 9 only 2" 3000 #
API flanged standard trim gate valves.
1 only CIW 3-1/8" 5000 HCR Valve ¢/- H2S Trim.

2 only 2" - 3000psi Wood Group M235 Adjustable Chokes.

Martin Decker 7 Pen Recorder with Air Retrieve
Martin Decker Type "AA15' Clipper Weight Indicator
Totco 0-3000psi Pump Pressure Gauges

Totco Tong Line Pull Gauges

Totco Rotary Torque Gauge

AOI-300 Series Flow Indicator System
AOI Digital Read Out Stroke Counters
AQOI 1000 Series Pneumatic Mud Monitoring System

0-8 degree Totco Unit

Model 5 Hydraulic Wireline Unit with Charlyn Orbit
Power Hydraulic pump
Capacity : (0.92 x 10,000 ft)

{only 4-1/4" x 41" Varco Square drive
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UPPER KELLY VALVE: Mé&M Upper Kelly Cock 6-5/8" Regular LH Pin/Box
Connections 10,000psi test

LOWER KELLY VALVE: M and M. 4-1/4” x 10,000 (4”IF Pin/Box) Canister type
Lower Kelly Cock.

STABBING VALVE: Gray 63021 (4"”IF) ¢/w rod and deflector.

DRILL PIPE: 4-1/2" Grade 'E' 16.61b/ft Range 2 Drili Pipe
with 4" if connections

6 each 4-1/2" HWDP

DRILL COLLARS: 3 each 8" Spiral Drill Collar
26 each 6-1/2" Spiral / Slick 4" if Drill Collar

FISHING TOOLS: As required to fish Contractors string

HANDLING TOOLS: Elevators;

1 set 7" Centre Latch Casing Elevators

I set 7" Side Door Casing Elevators

I set 9-5/8" Centre Latch Casing Elevators
1 set 9-5/8" Side Door Casing Elevators

1 set 13-3/8 Casing Elevators

2 sets 4-1/2" Drill Pipe Elevators

2 set 4-1/2" - Drill Pipe

1 set 5-1/2" - 7" Drill Collar

1 ser DCS-S 4-3/4" Dril] Collar
1 set DCS-L 8" Dril] Collar

1 set Varco 9-5/8" Casing Slips

Safety Clamp:;
1 only Varco MPR

Main Floor Rotary Tongs
1 set (2) Drill pipe tongs ¢/w jaws 3-1/2" - 10-3/4" ,

SUBS: Bit Subs:
1 x 6-5/8" regular box x 4" LF. box bored for float
1 x 4-1/2" regular box x 4" LF. box bored for float

X-Over Subs:
6-5/8" Reg. Pin x 47 If Box. X-over
4-1/2" Reg. x 6-5/8" Reg. (Double Pin)

28mid23924211110308/1kv
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